

To

The Superintending Engineer,  
Municipal Corporation,  
Panchkula.


Memo No: - TA /DULB /2016/9146

Dated:- 05.10.2016

**Subject: Regarding extension of date for inviting Request for Proposal for Appointment of Project Development & Management Consultant (PDMC) for execution of Atal Mission for Rejuvenation and Urban Transformation (AMRUT).**

\*\*\*\*\*

Kindly find enclosed here with amended corrigendum of subject cited as above for further necessary action please.

  
Sub Divisional Engineer-I,  
for Chief Engineer, Urban Local Bodies,  
Haryana, Panchkula.

Cc: Nodal Officer, Web Portal (HQ)



**Haryana Urban Infrastructure Development Board**  
**(DEPARTMENT OF URBAN LOCAL BODIES, HARYANA)**

**CORRIGENDUM**

RFP No. HUIDB/TECH/2015-16/01

**Name of Work:- Inviting Request for Proposal for Appointment of Project Development & Management Consultant (PDMC) for execution of Atal Mission for Rejuvenation and Urban Transformation (AMRUT).**

Due to Administrative reasons, the schedule of inviting Request for Proposal (RFP) for above mentioned work is amended as under :-

<b>Sr. No.</b>	<b>Particular</b>	<b>Existing Last date and time</b>	<b>Revised Last date time</b>
1.	Last date/time for receipt of proposals	07.10.2016 (4:00 PM)	24.10.2016 (3:00 PM)
2	Date and time for opening of proposals	12.10.2016 (3:00 PM)	26.10.2016 (3:00 PM)

All other terms and conditions of NIT Cell remain unchanged. In case any changes, then corrigendum will be placed on the website <http://ulbharyana.gov.in> before closing the Last date/time for receipt of proposals.

-sd-

Superintending Engineer,  
Municipal Corporation, Panchkula-  
On behalf of Haryana Slum Clearance Board